FIRST ARTICLE REQUIREMENTS 1. DATE

(AFMCI 64-110, AFMCI 23-102 AND FAR Part 9, Sub Part 9.3) {Additional instructions on page 3) 28 FEB 02
3. PART NUMBER . NSN

2. PRIMIPR NUMBER 4071449 2840-01-261-8057
5. FIRST ARTICLE QUANTITY

THE FIRST ARTICLE IS 3 UNIT(S) OF LOT/ITEM 1

AND WILL BE: D PART OF PRODUCTION QUANTITY N ADDITION TO PRODUCTION QUANTITY

6. ARTICLES 7. LONG LEAD TIME {TEMS

[j WILL WILL NOT  SERVE AS MANUFACTURING | REQUIRED NOT REQUIRED

STANDARD
(See FAR 52.209-3 or -4, aiternate ll)

8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 or -4 Alternate /)

REQUIRED D NOT REQUIRED

~The First Articte offered must be manufactured at the facilities in which that item is 1o be produced under contract, or if the First Article is a
component not manufactured by the contractor, such component must be manufactured at the facilities in which the component is to be produced
for the contract. A certification to this effect must accompany each First Article which is offered.”

9. TEST/INSPECTION REQUIREMENTS F. FIRST ARTICLE DELIVERY:
Al CONTRACTOR TESTING D GOVERNMENT TESTING {1} Due within calendar days from date of contract.
Performance or other characteristics which the First Articles must meet {2) Notify calendar days prior to shipment.

are identified in drawing 4071449 . sub-tier drawings

and specifications identified therein. (3} Delivered to government at

B. The detailed technicai requirements for First Article approvai tests are

contained in _Block 12 of this form and LPF-QAR-003
(Cite Spec and Para number} (Set Forth Consignee and Address)
C. TEST PLAN REQUIRED (4) Government written notice of approval/disapprovai within
(1} DD Form 1423 ELIN _A001 days after receipt of first article package.

(2} Delivery due __30  calendar days from date of contract.

{3) Number of days for government approval/disapproval 45 G. Estimated cost of government testingfinspection evaluation,
days. $ 500

D. Contractor’s notification to ACO and_PCOQ

{Requesting Activity)
of test time and location due _10 days prior to start of testing.

e. | X| TEST REPORT REQUIRED
{1) DD Form 1423 ELIN A002

{2) Due __ 120 calendar days from date of contract.

13)  Forward to PCO and OC-ALC/TICLA, 3001 Staff Dr., Ste. T69,

Tinker AEB. QK_7314%  Attn: FA Monitor

—
(4) Government written notice of approvai/disapproval due 4—5
zays after receipt of contractor’s report.

oSEY S YV T L

<2 Yty /S

10. DISPZSITION OF FIRST ARTICLES
Disapproved First Artictes wiil be returned 1o the contractor/

E Approved First Arucles will De Torwarged to w~ill be retained by oending
— disposition instructions from the contractor.
'Ll(__‘ 1 jinsert quantity} First Articies will be expended in tesung. D On purchase requests designated as direct shipments, e
Dap A s mmmonmanse - dienanccvand Firer Articjes ~ will e fallowing cisposition will appiv. {NOTE: Always aoplicaole on
returned to the contractor/ D will be retained by - Foreign Military Sales (FMS}.
pending gisposition instructions from a. Approved First Articles will be returned to the contractor for
the contractor. shipment with production item.

. Disposition of disapproved First Artcles will remain the

[]

First Articles will be installed on aircraft/equipment to determing same as marked above.

Proper fit/function. Approved articie wil remain on the

aircraft/equipment and will not be forwarded to USAF Supply, but Other Disposition:  See block 12 of this form

wiil be considered part of the contract guantty.
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11. CONDITIONIS) FOR WAIVER OF FIRST ARTICLE APPROVAL

(x4

Offerors who have previously furnished production quantities of the same or similar article to the prime contractor for delivery to the
X Govenment, X DoD, X  AirForce.

0

Offerors currently in production of the same of similar article for a Government, DoD, Air Force contract and who

have received First Article approval under the existng contract.

[

Offerors who have previously furnished production quantities of the same or similar article to the X Government, X DoD,

X Air Force, provided articies thus furnished, have exhibited satisfactory performance in service in the opinion on the Air Force.

Provided not more than 36  months have elapsed since comptetion of the contract.

First Article testing will not be waived.

B0

f. See Remarks in block 12 below.

NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WiLL DECIDE WHETHER OR NOT

THE ITEM HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION

TO FULLY JUSTIFY THE DECISION. The buyer must solicit dual prices that is, both with and without requirement for first article approval) AND

MUST FURNISH THE COGNIZANT ENGINEER ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY §

UPPLIED
ARTICLE:
A. PROCURING OFFICE 8. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REV.
12. REMARKS

9.B. First article test requirements shall be per LPF-QAR-003 and the following:

. All three first articles shall be inspected in accordance with the requirements of paragraphs 3.1, 3.2, 3.3, 3.4, and 3.5
of LPF-QAR-003.

. The assembly detail part numbers shall be inspected per paragraphs 3.1, 3.2,3.3,2.4 and 3.5 of LPF-QAR-003 prior
to assembly.

After completion of inspections per 9.B.a above, one article shall be destructively tested/evaluated in accordance with
the requirements of paragraph 3.6 of LPF-QAR-003.

10. Disposition of first Articles:

a. Approved first article(s) will be retained at the contractor's facility for reconditioning (if necessary) with final acceptance

the same as for production items. If a first article is expended in testing, approval of first article will constitute
acceprance.

b. Disapproved first article(s) shall be retained at the contractor's facility, unless specified otherwise by the PCO.

11. The cognizant Government engineering authority shall be the final authority for determining if a contractor meets the
conditions of waiver identified in 1l.aor ii.c.

First articie testing is waived if the offeror is the prime contractor, Pratt & Whitney.

This is a critical part used in the F100 series turbine engine. Poor quality parts will have an adverse etfect on mission
capability and system safety. For this reason, First Article Testing is required to insure first time manufacturers or

marnufacturers that have not produced the item within three years manufacture parts in accordance with the drawing and
specification requirements.

13. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR CONDUCTING 14. PR INITIATOR (Name, Organization, Fhone)
AND/OR APPRQVING TEST (Name, Organization, Phone)

Jolly Sartor, OC-ALC/LPFR, DSN 884-8788

AFMC FORM 260, 19970501 (Reverse)
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CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704-0188

The public reporting burden for this

that notwithstanding any other provisions of law, no person shall be subject to any penalty for failing to comply
cursently valid OMB control number. Please DO NOT RETURN your form to the above address.

collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the coliection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports (0701-0188), 1215 Jetferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware
with a collection of information if it does not display a
Send completed form to the Government Issuing Contracting Officer

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™

OTHER

D. SYSTEM/TEM
4071449

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A001 FIRST ARTICLE TEST PLAN

3. SUBTITLE
NOUN:
NSN:

Guide — Bleed Valve Strap Assy
2840-01-261-8057

4. AUTHORITY (Data Acquisition Document No.)
DI-NDTI-80809

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

7. DD 250 REQ 9. DIST STATEMENT

REQUIRED

10. FREQUENCY
ONCE

12. DATE OF FIRST SUBMISSION

YES SEE BLOCK 16

DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A SEE BLOCK 16

a. ADDRESSEE

b. COPIES

17. PRICE GROUP

R T e
18. ESTIMATED
TOTAL PRICE

Final
Draft

Reg Repro

16. REMARKS
Contractor shall provide a plan that ensures all drawing requirements are met
On each first article. The plan shall include the equipment and facilities used

to verify all drawing requirements. As a minimum, the plan shall address
the following:

a. A list of all drawing dimensions, surface texture, etc. to be inspected and
the equipment to be used to verify each dimension, surface texture, etc. An
actual drawing shall be submitted that correlates the dimensions on the
drawing to those identified on the list.

b. A plan to verify that all non-destructive inspections are met.

¢. A plan to verify that all visual inspections requirements are met.

d. A plan to verify material properties to include mechanical properties,
metallurgical properties, and chemical compositions.

e. A plan 1o ensure that manufacturing processes are performed by OEM
{(Pratt & Whitney) certified vendors.

t. A plan to ensure that the forging/casting source is OEM approved for the
specific forging casting, if applicable. :

Additional guidelines for first article test plans are contained in LPF-QAR-003.

The test plan must be approved by OC-ALC 'LPFR prior to delivery of test
report as required by the contract.

The test plan shall be received by PCO no later than 20 calendar days after
contract award dare.

OC-ALC

LPFRB

DSCR PCO

Code JLP

15. TOTAL  ——emeii

G. PREPARED BY
Aaron Friesenhahn

H. DATE
28 Feb 02

1. APPROVED BY
Jolly Sartor

2
J. DATE
7 Mar 02

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware
that notwithstanding any other provisions of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a
currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: Ii
TOP ™ OTHER .
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR i
4071449 %
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
NOUN: Guide - Bleed Valve Strap Assy |:
A002 FIRST ARTICLE TEST REPORT NSN: 2840-01-261-8057
4. AUTHORITY (Data Acquisition Dacument No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-NDTI1-80809 1} TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
YES REQUIRED ONCE SEE BLOCK 16 b. COPIES E
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final '
SUBMISSION Draft ;
A SEE BLOCK 16 Reg |Repro | !
16. REMARKS E
The first article test report shall satisfy all requirements in the first article test OC- ALl {
plan. All drawing requirements must be satisfied including dimensions, visual LPFR®

inspections, non-destructive inspections, manufacturing processes and material

requirements. The test report shall identify the subvendors utilized to perform

manufacturing and inspection processes and proof that these subvendors are S CR PCO |
OEM (Pratt & Whitney) certified to perform the process(es). A copy of the Code JLP

process sheets used to manufacture the first articles shail be included in the

report.

Additional guidelines for the test report are contained in LPF-QAR-003.

The first article test report shall be received by the PCO 120 calendar

days for the contract award date.

15. TOTAL e 2

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Aaron Friesenhahn 28 Feb 02 Jolly Sartor ‘ 7 Mar 02

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page_1 _of 1  Pages




